

TO:

Linn County Road Department

Providing safe and efficient transportation to citizens and visitors of Linn County.

July 6, 2022

ADDENDUM NO. 1

All Plan Holders and/or Prospective Bidders

RE:	Mill Creek – Folsom Road Bridge Bid Opening, July 12, 2022, 9:35	
FROM:	Daineal Malone, P.E., County Er	ngineer Dane al Malone
The following changes are hereby made to the Mill Creek – Folsom Road Bridge Replacement Project Plans and Specifications:		
SPECIAL PROVISIONS		
00310.80 Measurement – Add the following to the end of this section:		
No measurement will be made for Asphalt Pavement Saw Cutting. The estimated quantity of Asphalt Pavement Saw cutting is 670 Feet.		
<u>PLANS</u>		
Pacific Power installed a bored underground conduit on June 30, 2022. The conduit location at Bent 1 was closer to the new bridge than anticipated. As a result, the Bent 1, right pile will need to be battered 5° toward the new bridge centerline to safely avoid the new buried power line. The attached Sheets BR-04 and BR-07 show the new details required for the Bent 1, right driven pile. Replace sheets BR-04 and BR-07 in the original set of contract plans with the attached revised sheet.		
Sheet 5 – Plan and Profile – The note in the Folsom Road Profile view that reads "Match existing profile @ STA: 4+50" is incorrectly pointing to Station 5+00. The arrow should be pointing to the road profile at Station 4+50.		
These changes will be included in the Contract for this Project. It is understood that your bid will be submitted accordingly.		
All Bidders will acknowledge receipt of this addendum by returning a signed copy of this addendum with the bid package. Proposals without this addendum may be rejected.		
Company Nar	ne	Authorized Signature
Printed Autho	rized Name	Date of Signature

